

**CUSTOMER MEMORANDUM ATTACHMENT 1.1 -
NON-PROPRIETARY SCHEDULE OF MILESTONES**

SBIR funds will not exceed \$1.25M

The chart below is provided as an example for building out your own Non-Proprietary Schedule of Milestones. This is a non-fillable form and is provided as a guide only. Your schedule should detail the proposed milestones for your proposed plan. Milestones will correspond to a measurable event's completion (e.g., baseline execution plan, test plan, prototype production or a component thereof, final report, etc.). Status reports shall not be milestones. The milestone description should indicate demonstrated completion. Associated milestone payments must reflect comprehensive completion costs. **DO NOT** merge your completed Non-Proprietary Schedule of Milestones into the Customer Memorandum PDF.

TASK Max 15 milestones. NOTE – All milestones in this table are examples only	EXPECTED DELIVERY (month after contract award) Please follow the Period of Performance in the solicitation.	DELIVERABLE	ACCEPTANCE CRITERIA	PAYMENT Max SBIR funds \$1.25M; non-SBIR Federal funds, which have no max, must be identified. Do not include Phase III/ private funds.
(EXAMPLE) 01 – Deliver 5 working prototypes of the Flux Capacitor	Award + 2 months	Produce, test, and deliver 5 working prototypes of the final design for the Flux Capacitor along with the detailed design package drawings	The DAF end-user will physically accept the adapted Flux Capacitors	\$100,000 (DAF Customer 3600)
(EXAMPLE) 02 – Deliver 3 adapted commercial widgets	Award + 4 months	Three adapted widgets will be delivered to the DAF end-user, meeting the specifications XYZ	The DAF end-user will physically accept the adapted widgets	\$250,000