



CUSTOMER MEMORANDUM ATTACHMENT 1.1 - NON-PROPRIETARY SCHEDULE OF MILESTONES

SBIR funds will not exceed \$1.25M

The below chart should detail the proposed milestone list. Milestones will correspond to a measurable event's completion, e.g., baseline execution plan, test plan, prototype production or a component thereof, final report, etc. Status reports shall not be milestones. The milestone description should indicate demonstrated completion. Associated milestone payments must reflect comprehensive completion costs.

TASK Max 15 milestones.	EXPECTED DELIVERY (month after contract award) Please follow the Period of Performance in the solicitation.	DELIVERABLE	ACCEPTANCE CRITERIA	PAYMENT Max SBIR funds \$1.25M; non-SBIR Federal funds, which have no max, must be identified. Do not include Phase III/ private funds.
NOTE – All milestones in this table are examples only (EXAMPLE) 01 – Deliver 5 working prototypes of the Flux Capacitor	Award + 2 months	Produce, test, and deliver 5 working prototypes of the final design for the Flux Capacitor along with the detailed design package drawings	The DAF end-user will physically accept the adapted Flux Capacitors	\$100,000 (DAF Customer 3600)
(EXAMPLE) 02 – Deliver 3 adapted commercial widgets	Award + 4 months	Three adapted widgets will be delivered to the DAF end-user, meeting the specifications XYZ	The DAF end-user will physically accept the adapted widgets	\$250,000